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IDAHO TRANSPORTATION DEPARTMENT – DIVISION OF HIGHWAYS 
WRONG WAY DRIVER RESEARCH PROJECT 

REQUEST FOR PROPOSAL 
 

GENERAL INFORMATION, SUBMISSION OF PROPOSAL, EVALUATIONS, AND AWARD 

SECTION 1 - GENERAL INFORMATION 

1.1 Purpose 

The Idaho Transportation Department (ITD), is seeking the services of qualified researchers to conduct an 
investigation and provide a detailed analysis into the extent of wrong way driving events and identifying 
wrong way driving hotspot roadway segments and lone wolf exits with high wrong way driving risk on 
Idaho high speed roadways.   

1.2 Background 

Wrong way driving (WWD) is a rare, but serious, problem on high-speed roadways.  According to the 
National Transportation Safety Board (2012), WWD crashes make up about 3% of all crashes on high-
speed divided highways.  However, the fatality rate for WWD crashes can be up to 27 times that of other 
crash types.   

ITD has experienced a limited amount of WWD crashes in recent years but the full extent of the WWD 
problem in Idaho is unknown.  This project will investigate the frequency of WWD events on limited access 
and other high-speed roadways in Idaho to identify the extent and characteristics of WWD based on 
crashes, citations, computer-aided dispatch (CAD) calls, traffic management center (TMC) logs, and other 
available WWD data.  Non-crash events (law enforcement citations, CAD calls, TMC logs, etc.), which could 
potentially lead to WWD crashes, need to be considered to fully understand the extent of WWD.  Crash, 
citation, and CAD data related to WWD are available in Idaho but will require extensive review and analysis 
to identify WWD events and understand the contributing factors.  Prior research on WWD has shown that 
most WWD crashes occur at night and involve older drivers. 

It is important to consider all types of WWD events, not just crashes, to obtain a comprehensive 
understanding of WWD behavior and risk.  The status of existing signs, pavement markings, or other WWD 
countermeasures will also be examined to identify areas where these preventative measures could be 
implemented or improved. 

1.3 Funding 

The use of SPR funds must comply with 23 CFR 420.121(j) 

SECTION 2 – SCOPE OF WORK AND DELIVERABLES 

2.1 Goal 

As more people move into Idaho who are unfamiliar with the roadways (especially older drivers), it’s likely 
that WWD behavior and risk could increase.  The goal of this research is to identify locations where WWD 
could potentially be most prevalent, enabling ITD to focus treatment efforts on these locations and 
achieve the most reduction in WWD risk.  Additionally, a better understanding of WWD event data can 
help improve the identification of and response to these events.  The findings of this research can also be 
implemented in the design of future interchanges. 

https://www.govinfo.gov/content/pkg/CFR-2011-title23-vol1/pdf/CFR-2011-title23-vol1-part420.pdf
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2.2 Tasks 

A list of tasks is detailed below. In addition to the tasks that follow, the consultant and ITD PM are 
expected to maintain regular contact as needed. Consistent communication is required to make certain 
that tasks can be effectively accomplished in accordance with the project timeline, and to ensure that 
issues or setbacks can be promptly addressed if they arise. 

Task 1: Kickoff Meeting   

Host and conduct a meeting at start of the project with ITD Project Manager and Research Program staff 
to discuss: 

• Project tasks and deliverables 

• Project schedules and timelines 

• Data and information needs 

• Data management plan 

• Staff responsibilities and assignments (as applicable) 

• Proposed schedule for project meetings 

• Communication plan and expectations 

Task 2: Literature Review  

Perform a review of applicable literature and provide a summary of WWD events from throughout the 
United States with special focus on states like Idaho where there are significant rural areas.  This will 
include: 

• Research on the frequency and characteristics of both WWD crash and non-crash events. 

• Review research methodologies and approaches used by other State DOT’s   

• Available tools and established methods for WWD typing and analysis. 

• Modeling efforts to identify significant contributing factors and locations with high WWD 
frequency.  

• Various countermeasures available and effective at reducing WWD behavior. 

The literature review summary should be presented to the project team when it’s completed and will 
incorporated as a chapter in the final report. 

Task 3: Data Collection and WWD Event Identification   

Compile all available data of WWD events for all high-speed, limited access roadways in Idaho including: 

• Crash data and crash reports  

• Law enforcement citation data 

• Computer Aided Dispatch (CAD) data 

• Traffic Management Center (TMC) logs  

• Other available WWD data not listed above 

Other data collection will include: 

• Roadway and interchange designs and configurations 

• Traffic volumes 

• Existing roadway features (i.e., signs, pavement markings, lighting, etc.) and existing 
countermeasures, if applicable.  

Researchers are encouraged to propose innovative approaches and strategies for data collection and 
identification of WWD events not referenced herein that could be done within the funding and schedule 
constraints of the project.   
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Task 4: WWD Event Analysis and review of existing WWD countermeasures. 

Conduct a thorough analysis of the WWD event data collected in task 3 to identify: 

• Locations 

• Trends 

• Patterns (temporal, spatial, i.e., “Hot Spots”)  

• Common characteristics 

• Status of existing countermeasures, if present 

Researchers will use the analysis outlined above to gain understanding of the extent of WWD events, how 
to detect them, broadcast warnings, and respond to WWD events.  Identify roadways and interchanges 
where improvements are most needed.  If any WWD detection devices or advanced countermeasures 
are deployed during the first eighteen (18) months of this project, data from these deployments will also 
be collected and analyzed. 

Task 5: WWD Hotspot Modeling.   

Use the results from tasks 3 and 4 to develop a WWD hotspot model for Idaho high-speed roadways.  This 
model will be used to predict WWD risk on multi-exit roadway segments based on the following: 

• WWD crash and non-crash events  

• Roadway and interchange design characteristics  

• Traffic volumes  

• Countermeasure status and other potential contributing factors   

The developed model will not only identify hotspot roadway segments with high WWD risk, but also show 
the significant factors that impact this risk.  These factors could be used to estimate WWD risk at new 
interchanges in the future.  The results of this task can be used to help ITD develop a priority list of exits 
for future WWD countermeasure implementations and improvements.  

Task 6: Draft Final Report and Closeout Meeting.   

Develop the draft final report containing the details and results of all tasks, along with recommendations 
for implementation of these results to help ITD achieve the most benefits from this project. The closeout 
meeting will discuss the results of this project and potential future implementation plans based on this 
project’s recommendations. 

Task 7: Final Report.   

The consultant will prepare and present a written report that must be reviewed by a qualified peer 
reviewer. The final report will be developed and written by the consultant team with input and guidance 
from the ITD PM. The final report will address any comments from ITD on the draft final report. The final 
report document will incorporate feedback and address any concerns identified by ITD during initial 
review of the draft report. The final report must also follow ITD Style Manual for Research Reports and 
formatting requirements as described in deliverables listed below. The Style Manual and Research Report 
Template can be downloaded from the ITD Research Program website by selecting the “Resources for 
Researchers” section from the menu. 

2.3 Deliverables 

The following deliverables are required for this project: 

1 The kickoff meeting will take place within 1 month of the project start date.  A PowerPoint 
presentation will be submitted to ITD project management team ahead of the meeting date.   

2 Literature Review.  A document compiling and summarizing the reviewed WWD research and 
practice in this field will be submitted within 4 months of the project start date. 

https://apps.itd.idaho.gov/Apps/research/forms/ResearchReportStyleManual.pdf
https://itd.idaho.gov/alt-programs/?target=research-program
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3 Data Collection and WWD Event Identification.  A document discussing the various Idaho data 
sources utilized and available data collected for this project (crashes, citations, CAD data, traffic 
volumes, roadway and interchange designs, existing WWD countermeasures, etc.), along with how 
the WWD event data were identified from the event data sets, will be submitted within 10 months 
of the project start date.  Researchers will also provide a copy of the dataset(s) of WWD events 
developed through the research and a data dictionary for this data. 

4 WWD Event Analysis and Review of Existing WWD Countermeasures.  A document analyzing the 
collected WWD event data and the status of existing WWD countermeasures on ITD roadways will 
be submitted within 15 months of the project start date. 

5 WWD Hotspot Modeling.  A document detailing the WWD hotspot modeling methodology and 
obtained results will be submitted within 20 months of the project start date. 

6 Draft Final Report and Closeout Meeting.  The draft final report will be submitted no later than 3 
months before the project end date and the closeout meeting will take place no later than 1 month 
before the project end date.   

7 Final Report and Closeout Meeting.  The final report will be revised as needed to address any 
comments from ITD and will be submitted as Section 508-compliant Word and PDF files by the 
project end date. 

SECTION 3 – SUBMISSION RESPONSE 

3.1 Submission Contact 

Proposals must be submitted electronically to the following: 

Name: Ned Parrish, Research Program Manager 

Email: research@itd.idaho.gov 

3.2 Submission Response Deadline 

Contractor response must be submitted no later than January 24, 2023 by 5:00 PM (MDT). Submissions 
must be submitted to the Submission Contact listed above in order for your submission to be evaluated.   

3.3 Inquiries  

Questions regarding this request must be submitted to the Submission Contact listed above. Questions 
must be submitted no later than December 23, 2022 by 5:00 PM (MDT). 

Responses to all questions will be compiled into one (1) list once the questions submission date has 
expired. Questions and responses will be posted on the Research Program webpage along with other 
solicitation information within ten (10) business days of the deadline for submitting questions. 

3.4 Response Content 

Response must be submitted as a PDF, not to exceed ten (10) pages (excluding resumes for proposed 
team members) and must be organized to include the following: 

1 Cover Page - must Include the following information: 
a) Project Title (Wrong Way Driving Research Project) 
b) “Submitted by” section including name, institution, address, phone, fax #, and e-mail address 
c) “Submitted to” section indicating the proposal is being submitted to the Idaho Transportation 

Department, Research Program 
d) Proposal Date 

2 Business Information - Provide a profile of your business, university department or research 
center, including business history, description of current service area, and customer base. Provide 

file:///C:/Users/nparrish/AppData/Local/Microsoft/Windows/INetCache/Content.Outlook/6AUZA3VI/research@itd.idaho.gov
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contact information for a minimum of three (3) references from customers who have received 
same or similar service. 

3 Problem Statement - Concisely express your understanding of the problem(s) presented in this 
solicitation. Do not just restate language in the research request, but instead articulate your own 
understanding of, and insight into, the problem(s). 

4 Research Approach/Work Plan - Describe the work that will be performed to complete the tasks 
and deliverables. Include each of the tasks listed in Section 2 – Scope of Work and Deliverables 
and describe in detail how each task will be performed. Identify any additional tasks you feel are 
needed and explain any deviations from the tasks required by ITD. Identify any obstacles you see 
to achieving the objectives and how you would propose overcoming them. 

The research plan should be complete and logically organized. It should clearly articulate the 
researcher’s approach to the problem and how the work done will contribute to accomplishment 
of the project tasks and deliverables. The response should include discussion of applicable 
principles and theories, the type and range of data needed, the data analysis methods to be 
employed, and how possible recommendations will be identified and develop 

5 Research History - Explain types of research performed, and provide samples if allowed and not 
confidential, with same or similar to the scope of this project. This may include previous 
publications as attachments or links to web-hosted documents. 

6 Project Management and Communications Approach - Describe project management strategy 
including steps that will be used to 1) monitor project schedule and budget, and 2) ensure that 
regular communication occurs with ITD’s PM throughout the project. Include your company’s 
escalation process, with points of contact, in the event ITD will need to escalate concerns during 
the contract. 

7 Schedule - Identify the estimated start and completion dates for the project, as well as the 
completion dates for each task and deliverable. Each proposal should include a Gantt chart 
depicting the schedule for completing each task and deliverable.  The schedule must indicate the 
number of months allocated to each task and deliverable.   

Be sure to build sufficient time into your time schedule to complete the work outlined in your 
proposal.  It is very important to ITD’s Research Program that projects be completed on time. As 
a result, the project must be complete within twenty-four (24) months from the award date of 
the contract; this includes the kick-off meeting. 

Example of a schedule below: 
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8 Staffing - Include the following information:  
a) Identify all members of the proposed research team and describe their role in the project.   
b) Explain how team members’ past academic, professional, and research experience relate to 

the work they will perform. 
c) Provide information about other commitments the principal investigator(s) and research team 

will have during the project.  This information must be sufficiently detailed to allow assessment 
of the researchers’ experience, projects completed, and ability to complete the work within 
the required time schedule. 

d) Identify the individuals who will perform quality control work on the project, including: 
i. An independent peer reviewer with sufficient expertise to assess the adequacy of the work 

performed and the conclusions reached by the project team, and 
ii. A report editor responsible for ensuring project reports are clearly and concisely written 

and are prepared in accordance with ITD Research Program guidelines.  
e) Provide a detailed breakdown of each team member’s involvement in each task and 

deliverable.  

Example of a detailed breakdown below: 

 

9 Required ITD Involvement - Describe any assistance required from ITD, such as: 
a) Data collection 
b) Access to ITD records or databases 

10 Budget - Provide a quote of the costs for the work outlined in your proposal using the format 
provided in the table below. The total cost for the project must not exceed $325,000. This is ITD’s 
estimate of the level of funding necessary to complete the work. Contractor should set the scope 
and depth of the study accordingly. 

Example of a quote: 
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SECTION 4 – PROPOSAL REVIEW AND SELECTION 

4.1 Response Evaluation 

Proposals will be evaluated by an ITD technical review team comprising staff knowledgeable in the 
background and content of the project topic. Selection will be made in consideration of general criteria 
based on the vendor’s response to the Scope of Work and as follows: 

a) The expertise, and technical capabilities of team members to perform the proposed work, 
resources including any specialized services available to perform the work within the specified 
project timeline, and record of past performance, including references, quality of work, and 
contract administration  

b) The research approach and methodology detailed in the proposal to meet the project tasks 
and deliverables 

c) Proposed project management and communications approach 
d) Thorough budget and cost estimate that is within project budget constraint 

Evaluation criteria will be weighted as shown below: 

Evaluation Criteria Weight 

Experience and Qualifications 35% 

Proposed Research Approach 35% 

Project Management and Communications Strategy 10% 

Budget and Cost Estimate 20% 

Total 100% 

The scores from the technical evaluation will be summed and the proposals will be ranked according their 
total scores. Technical reviewers are required to refrain from discussing proposals with other review team 
members prior to determination of final score. The contract will be awarded to the responsive and 
responsible proposer with the highest score. 

Proposal review is expected to take approximately two weeks following the date of the submission 
deadline. The technical review team expects that proposers will be notified of selection for this project no 
later than February 14, 2023. 

ITD reserves the right to reject any and all proposals submitted. It may negotiate with the proposer to 
address specific weaknesses in the proposal submitted. 

SECTION 5 – AWARD 

5.1 ITD Contract Award Agreements  

The result of this request will be awarded as a Professional Service Agreement (PSA) if a private consultant 
is selected or as a Memorandum of Agreement (MOA) if the contract is awarded to a public university. 

5.2 Term 

The resulting Contract shall commence on the date of the final signature provided by the Submission 
Contact listed above. The anticipated term of this contract will be for twenty-four (24) months unless 
extended by mutual agreement between the parties or terminated earlier, in writing, in accordance with 
the PSA or MOA. 
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SECTION 6 – TERMS AND CONDITIONS 

6.1 State of Idaho Standard Contract Terms and Conditions 

For terms and conditions including insurance requirements, please see State of Idaho Standard Contract 
Terms and Conditions. Any requested modifications to the Standard Contract Terms and Conditions 
should be identified in the proposal. 

6.2 Insurance  

Within 5 days of notification of award (or such other time as designated by the Purchasing Activity), the 
apparent successful Bidder or Offeror will provide certificates of insurance required herein and will 
maintain the insurance during the life of the Contract. There are no provisions for exceptions to this 
requirement. Failure to provide the certificates of insurance within the five (5) business day period may 
be cause for your Bid or Proposal to be declared non-responsive or for your Contract to be cancelled. 
(Attachment 1 – Insurance Requirements) 

6.3 Administrative Fees 

Administrative fee detailed in State of Idaho Standard Contract Terms and Conditions does not apply 
under the resulting contract agreement.

https://purchasing.idaho.gov/wp-content/uploads/Standard-Terms-and-Conditions_May-2021.pdf
https://purchasing.idaho.gov/wp-content/uploads/Standard-Terms-and-Conditions_May-2021.pdf
https://purchasing.idaho.gov/wp-content/uploads/Standard-Terms-and-Conditions_May-2021.pdf
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Attachment 1 – Insurance Requirements 

Within 5 days of notification of award (or such other time as designated by the Purchasing Activity), the 
apparent successful Bidder or Offeror will provide certificates of insurance required herein and will 
maintain the insurance during the life of the Contract. There are no provisions for exceptions to this 
requirement. Failure to provide the certificates of insurance within the 5-business day period may be 
cause for your Bid or Proposal to be declared non-responsive or for your Contract to be cancelled.  

Contractor shall carry liability and property damage insurance that will protect it and the State of Idaho 
from claims for damages for bodily injury, including accidental death, as well as for claims for property 
damages, which may arise from operations under the Contract whether such operations be by themselves 
or by anyone directly or indirectly employed by either of them 

Contractor shall not commence work under the Contract until it obtains all insurance required under this 
provision and furnishes a certificate or other form showing proof of current coverage to the State. All 
insurance policies and certificates must be signed copies. After work commences, the Contractor will keep 
in force all required insurance until the Contract is terminated. 

1. Commercial General and Umbrella Liability Insurance. Contractor shall maintain Commercial General 
Liability (CGL) and, if necessary, Commercial Umbrella insurance with a limit of not less than 
$1,000,000 each occurrence. If such CGL insurance contains a general aggregate limit, it shall apply 
separately to the Contract.  

2. CGL insurance shall be written on ISO occurrence form CG 00 01 (or a substitute form providing 
equivalent coverage) and shall cover liability arising from premises, operations, independent 
contractors, products-completed operations, personal and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another assumed in a business contract).  

3. Commercial Automobile and Commercial Umbrella Liability Insurance. Contractor shall maintain 
Commercial Automobile Liability and, if necessary, Commercial Umbrella Liability insurance with a 
limit of not less than $1,000,000 each accident. Such insurance shall cover liability arising out of any 
auto (including owned, hired, and non-owned autos).  

4. Bidder or Offeror may request a waiver from providing Commercial Automobile and Commercial 
Umbrella Liability Insurance in its Bid or Proposal if the Bidder or Offeror will not use any owned, hired 
or non-owned vehicles to conduct business under the Contract, if it is awarded the Contract, and the 
State of Idaho will consider the request.  If the Bidder or Offeror submits a request to waive the 
provision of Commercial Automobile and Commercial Umbrella Liability Insurance after the due date 
and time for receipt of Bids or Proposals, the State of Idaho may not consider the request. 

5. Workers Compensation Insurance and Employer's Liability. Contractor shall maintain workers 
compensation and employer's liability.  The employer's liability shall have limits not less than $500,000 
each accident for bodily insurance by accident or $500,000 each employee for bodily injury by disease. 

6. Contractor must provide either a certificate of workers compensation insurance issued by a surety 
licensed to write workers compensation insurance in the State of Idaho, as evidence that the 
Contractor has in effect a current Idaho workers compensation insurance policy, or an extraterritorial 
certificate approved by the Idaho Industrial Commission from a state that has a current reciprocity 
agreement with the Idaho Industrial Commission. 

7. State of Idaho as Additional Insured: The liability insurance coverage required for performance of the 
Contract shall include the State of Idaho, the (agency) and its divisions, officers and employees as 
additional insured, but only with respect to the Contractor’s activities to be performed under the 
Contract. 

8. The Contractor must provide proof of the State of Idaho, the (agency) and its divisions, officers and 
employees being additional insured by providing endorsements to the liability insurance policies 
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showing the State of Idaho, the (agency) and its divisions, officers and employees as additional 
insured.  The endorsements must also show the policy numbers and the policy effective dates. 

9. If a liability insurance policy provides for automatically endorsing additional insured when required 
by contract, then, in that case, the Contractor must provide proof of the State of Idaho, the (agency) 
and its divisions, officers and employees being additional insured by providing copies of the policy 
pages that clearly identify the blanket endorsement. 

10. Notice of Cancellation or Change: Contractor shall ensure that should any of the above described 
policies be cancelled before the expiration date thereof, or if there is a material change, potential 
exhaustion of aggregate limits or intent not to renew insurance coverage(s), that written notice will 
be delivered to the Division of Purchasing (if the Contract was issued by the Division) or to the 
Purchasing Activity (contracting state agency) in accordance with the policy provisions. 

11. Contractor shall further ensure that all policies of insurance are endorsed to read that any failure to 
comply with the reporting provisions of this insurance, except for the potential exhaustion of 
aggregate limits, shall not affect the coverage(s) provided to the State of Idaho, and its divisions, 
officers and employees. 

12. Acceptable Insurers and Deductibles: Insurance coverage required under the Contract shall be 
obtained from insurers rated A-VII or better in the latest Bests Rating Guide and in good standing and 
authorized to transact business in Idaho. The Contractor shall be financially responsible for all 
deductibles, self-insured retention’s and/or self-insurance included hereunder. The coverage 
provided by such policy will be primary to any coverage of the State on or related to the Contract and 
shall provide that the insurance afforded applies separately to each insured against whom a claim is 
made, except with respect to the limitation of liability. 

13. Waiver of Subrogation: All policies shall contain waivers of subrogation. The Contractor waives all 
rights against the State and its officers, employees, and agents for recovery of damages to the extent 
these damages are covered by the required policies. Policies may contain deductibles but such 
deductibles will not be deducted from any damages due to the State. 

 


